



AMITY SCHOOL DISTRICT
CAPITAL BOND PROJECT
CONSTRUCTION MANAGER|GENERAL CONTRACTOR
ADDENDUM 1

This addendum forms a part of the Contract Documents and modifies the original Documents dated **October 19, 2022** as noted below. Acknowledge receipt of this addendum in the space provided on the Official Bid Form. Failure to do so may subject the Bidder to disqualification.

PRE-BID MEETING SIGN IN SHEET

Please review the attached sign in sheet; if corrections are required please send them to Stephen.mckay@hmkco.org

END OF ADDENDUM 1

ADDENDUM 1



Company: P&C Construction Contact: Zach Hunt

Address: 2133 NW York Street, Portland, OR 97222

Email: zhunt@builtbypandc.com

Phone: _____ Cell: 503-269-6894

Company: Triplett Wellman Contact: Steve Duch

Address: 1717 Mt Jefferson Avenue, Woodburn, OR 97071

Email: nick@triplettwellman.com

Phone: 503-982-4188 Cell: _____

Company: Kirby Nagelhout Contact: Chris Prah

Address: 10180 SW Nimbus Avenue Suite 33, Portland, OR 97223

Email: chrisp@kirbynagelhout.com

Phone: 503-530-8420 Cell: _____

Company: Bremik Construction Contact: David Brookings

Address: 1026 SE Stark Street, Portland, OR 97214

Email: bids@bremik.com

Phone: 503-688-1000 Cell: _____

Company: Haworth, Inc. Contact: Troy Haworth

Address: 13500 SW Highway 99W, McMinnville, OR 97128

Email: troy@haworthinc.net

Phone: 503-550-3272 Cell: _____