



PORT ORFORD-LANGLOIS SCHOOL DISTRICT  
DISTRICT WIDE RENOVATIONS PROJECT  
CONSTRUCTION MANAGER/GENERAL CONTRACTOR  
REQUEST FOR PROPOSAL (RFP)  
ADDENDUM 1

This addendum forms a part of the Request for Proposal and modifies the original Documents dated **April 29, 2024**, as noted below. Acknowledge receipt of this addendum in the space provided on Attachment B – Certifications / Residency Form. Failure to do so may subject the Proposer to disqualification.

**REVISION TO SECTION II.B.6 SELECTION PROCESS SCHEDULE**

Change ***original***

FROM:

6. ~~Review Responses by District~~ ~~May 20, 2024~~

TO:

6. Review Responses by District **May 17, 2024**

**PRE-PROPOSAL MEETING SIGN IN SHEET**

Please review the attached sign in sheet; if corrections are required please send them to [kristi.nelson@hmkco.org](mailto:kristi.nelson@hmkco.org).

**END OF ADDENDUM 1**



PORT ORFORD - LANGLOIS SCHOOL DISTRICT  
DISTRICT WIDE RENOVATION PROJECT  
CONSTRUCTION MANAGER|GENERAL CONTRACTOR  
PRE-PROPOSAL MEETING SIGN-IN SHEET  
MAY 2, 2024

Company: Vitus Construction Contact: Corey Vitus

Address: \_\_\_\_\_

Email: corey@vitusconstruction.com

Phone: 541-855-7177 Cell: 541-821-7403

Company: \_\_\_\_\_ Contact: \_\_\_\_\_

Address: \_\_\_\_\_

Email: \_\_\_\_\_

Phone: \_\_\_\_\_ Cell: \_\_\_\_\_

Company: \_\_\_\_\_ Contact: \_\_\_\_\_

Address: \_\_\_\_\_

Email: \_\_\_\_\_

Phone: \_\_\_\_\_ Cell: \_\_\_\_\_

Company: \_\_\_\_\_ Contact: \_\_\_\_\_

Address: \_\_\_\_\_

Email: \_\_\_\_\_

Phone: \_\_\_\_\_ Cell: \_\_\_\_\_

Company: \_\_\_\_\_ Contact: \_\_\_\_\_

Address: \_\_\_\_\_

Email: \_\_\_\_\_

Phone: \_\_\_\_\_ Cell: \_\_\_\_\_

Company: \_\_\_\_\_ Contact: \_\_\_\_\_

Address: \_\_\_\_\_

Email: \_\_\_\_\_

Phone: \_\_\_\_\_ Cell: \_\_\_\_\_

The District will only accept Proposals from those firms who signed in at the Mandatory Pre-Proposal Conference. The District will not accept responses where an attendee subrogates their attendance to a firm not in attendance.