

REDMOND SCHOOL DISTRICT DAVID M. JAQUA SPORTS COMPLEX JAQUA CONCESSION STAND PROJECT ADDENDUM 1

This addendum forms a part of the Contract Documents and modifies the original Documents dated **May 5**, **2025**, as noted below. Acknowledge receipt of this addendum in the space provided on the Official Bid Form. Failure to do so may subject the Bidder to disqualification.

REVISION TO ARTICLE 9-LIST OF AGENCIES

Change Original

From: In compliance with ORS 279C.525, Sections 9.1 and 9.2 contain lists of federal, state and

local agencies of which the Owner has knowledge that have enacted ordinances or regulations relating to environmental pollution and the preservation of natural resources that may affect the performance of the Contract, and Section 9.3 includes a nonexclusive list of laws that **Design-Build Contractor** must comply with in accordance with OAR 137 049-

0200.

To: In compliance with ORS 279C.525, Sections 9.1 and 9.2 contain lists of federal, state and

local agencies of which the Owner has knowledge that have enacted ordinances or regulations relating to environmental pollution and the preservation of natural resources that may affect the performance of the Contract, and Section 9.3 includes a nonexclusive list of

laws that Contractor must comply with in accordance with OAR 137-049-0200.

REVISION TO SECTION 00 4100 — FORM OF PROPOSAL

Disregard <u>original</u> Section 00 4100 FORM OF PROPOSAL and replace with the **enclosed Section 00** 4100 FORM OF PROPOSAL in its entirety.

ENCLOSED 00 2300 – ALTERNATES

Enclosed 00 2300 - ALTERNATES, in its entirety.

REVISION TO DRAWINGS - CIVIL DRAWINGS PREPARED BY H. A. MCCOY

C1.2 - SITE PLAN

- 1. Alternate 1 added
- 2. Site Construction Note 8 removed Communications Conduit
- 3. Site Construction Note 9 Paver Spec was added

QUESTIONS AND CLARIFICATIONS

Question: What is the weight of the Shipping Containers?

Answer: Upper Container weight: 10,000 lbs.

Lower Container weight: 12,500 lbs.

Question: May Contractor use existing temporary sanitary facilities onsite?

Answer: Yes

PRE-BID MEETING SIGN IN SHEET

Please review the attached sign in sheet; if corrections are required, please send them to anita.deboard@hmkco.org.

END OF ADDENDUM 1



REDMOND SCHOOL DISTRICT JAQUA CONCESSION STAND PROJECT DAVID M. JAQUA SPORTS COMPLEX FORM OF PROPOSAL SECTION 00 4100

DATE:					
LEGAL NAME OF BIDDER:					
То:	Redmond School District Board of Directors; 145 SE Salmon Drive Redmond, Oregon 97756				
The Undersigned, having examined the Contract Documents, including the Bidding and Contract Requirements, the General Requirements, the Technical Specifications entitled:					
JAQUA CONCESSION STAND PROJECT					
As prepared by Morrison-Maierle and the Redmond School District, as well as the premises and conditions affecting the Work, hereby proposes and agrees to perform, within the time stipulated, the Work, including all its component parts, and everything required to be performed, and to provide and furnish all labor, material, tools, expendable equipment, transportation and all other services required to perform the Work and complete in a workmanlike manner ready for use, all as required by and in strict accordance with the Contract Documents for the sums computed as follows:					
BASE I	BIDS:				
Project: Jaqua Concession Stand Project					
	DOLLARS \$				
which lump sums are hereby designated as BASE BIDS,					
ALTER	NATES .				
Provide	all labor and materials necessary for the provisions of these alternate prices as referenced in 01 2300				
Alterna	te 1: Dollars \$				
	Description: East Foul Line Spectator Area Grading Plan including Spectator Area Grading Section and Foul Line Grading Notes				

TIME OF COMPLETION

The Undersigned agrees if awarded the Contract to complete all the Work in an acceptable manner in conformance with the Contract Documents and within the time specified.

ADDITIONAL REQUIREMENTS

The Undersigned agrees that the enclosed Bid Guarantee (bid bond, certified or cashier's check) in the amount of ten percent (10%) of the Basic Bid sum made payable to the Owner, shall be kept in escrow with the Owner; that its amount shall be a measure of liquidated damages the Owner will sustain by failure of the Undersigned to execute agreement and furnish bond, and that if



2.

REDMOND SCHOOL DISTRICT JAQUA CONCESSION STAND PROJECT DAVID M. JAQUA SPORTS COMPLEX FORM OF PROPOSAL SECTION 00 4100

the Undersigned fails to deliver the prescribed bond within ten (10) calendar days after receipt of the written notice of award, then the Bid Guarantee shall become the property of the Owner.

Should this proposal not be accepted within sixty (60) calendar days after the date and time of bid

	opening, or if the Undersigned executes Agreement and delivers bond, the Bid Guarantee shall be returned.					
3.	Contractor's State of Oregon Contractors' License Registration Number.					
4.	Receipt of Addenda numbered is hereby acknowledged.					
5.	The undersigned certifies that the Bidder is a Bidder as defined ORS 279A.120. ("Resident" or "Non-Resident", to be filled in by Bidder)					
6.	References are to be submitted with Bid Form as per Section 00 2113, 1.20.					
<u>SIGN/</u>	<u>ATURES</u>					
Legal	Name of Bidder's Firm					
Ву:	Title:					
Addre	ss:Telephone:					
Email:						
State	of Incorporation, if Corporation:					
Name	s of Partners, if Partnership:					
Signed	d By					
Printe	d Name of Bidder / Firm					

REDMOND SCHOOL DISTRICT JAQUA CONCESSION STAND PROJECT REDMOND HIGH SCHOOL ALTERNATES SECTION 01 2300

PART 1 GENERAL

1.01 SECTION INCLUDES

- A. Description of Alternates.
- B. Procedures for pricing Alternates.

1.02 RELATED REQUIREMENTS

- Document 00 2113 Instructions to Bidders: Instructions for preparation of pricing for Alternates.
- B. Document 00 4100 Bid Form: List of Alternates.

1.03 SUBMISSION REQUIREMENTS

A. Indicate variation of Bid Price for Alternates described below. The Bid Form requests a "difference" in Bid Price by adding to or deducting from the Base Bid Price.

1.04 ACCEPTANCE OF ALTERNATES

- A. Alternates quoted on Bid Forms will be reviewed and accepted or rejected at Owner's option. Accepted Alternates will be identified in the Owner-Contractor Agreement.
- B. Coordinate related work and modify surrounding work to integrate the Work of each Alternate.
- C. Bids will be evaluated on the Base Bid price plus any or all of the Alternates intended to be exercised by the Owner. The order of the Alternates listed here does not represent the order in which any of these Alternates will be exercised.

1.05 PROCEDURES

- A. Coordination: Modify or adjust affected adjacent work as necessary to completely integrate work of the alternate into Project.
 - 1. Include as part of each alternate, miscellaneous devices, accessory objects, and similar items incidental to or required for a complete installation whether or not indicated as part of alternate.


1.06 SCHEDULE OF ALTERNATES

A. Alternate No. 1 – East Foul Line Spectator Area Grading Plan including Spectator Area Grading Section and Foul Line Grading Notes

PART 2 PRODUCTS - NOT USED

PART 3 EXECUTION - NOT USED

END OF SECTION





Company:	2KG Contractors	_ Contact:	Doug Sesney	
Address:	4917 NE 185 th Dr, Portland, OR 97230			
Email:	doug@2kgcontractors.com			
Phone:	503-349-4339 Cell:			
Company:	Bremik	_ Contact:	Spencer Lemmon	
Address:	404 SW 6 th St, #102, Redmond, OR 97	756		
Email:	bids@bremik.com			
	541-699-4336 Cell:			
Company:	BDL Plumbing LLC	Contact:	Parker Mayhew	
	301 NE Curtis Dr., Corbett, OR 97019			
	parker.bdlplumbing@gmail.com			
Phone:	503-789-0791 Cell:			
Company:	Christiansen's Contracting Company	_ Contact:	Duel Christiansen	
Address: 915 SW Rimrock Way, Redmond, OR 97756				
Email:	duel@christiansencc.com			
	541-948-7587 Cell:			