



This addendum forms a part of the Request for Proposal and modifies the original Documents dated **March 4, 2020** as noted below. Acknowledge receipt of this addendum in the space provided on Attachment C – Certifications / Residency Form. Failure to do so may subject the Proposer to disqualification.

CLARIFICATION OF ANTICIPATED BUDGET

The project is currently in pre-design, with the design team working to understand the program. It is clear from early meetings that the budget established during pre-bond planning is not aligned with the programmatic needs. We will work with the design team, selected CM|GC and school board to prioritize scope and/or add additional funding.

The project budget may increase to as much as \$16M.

End of Addendum 1