

LINN BENTON LINCOLN EDUCATION SERVICE DISTRICT
ADMINISTRATION BUILDING RENOVATIONS
CONSTRUCTION MANAGER|GENERAL CONTRACTOR
REQUEST FOR PROPOSAL
ADDENDUM 1

This addendum forms a part of the Request for Proposal and modifies the original Documents dated **February 10, 2021** as noted below. Acknowledge receipt of this addendum in the space provided on Appendix C – Certifications / Residency Form. Failure to do so may subject the Proposer to disgualification.

#### **REVISION TO ATTACHMENT A - SIGNATURE PAGE**

Disregard <u>original</u> Attachment A – Signature Page and replace with attached Attachment A – Signature Page in its entirety.

### **QUESTIONS AND CLARIFICATIONS**

Question: Page 8 - Schedule dates, are these correct? Design February 2021 - November 2021 and

Construction January 2021 – August 2021? "do you think this is supposed to be 2022, because the current dates don't make sense for construction, we would be doing

construction now?

Answer: Corrected dates are: Design February 2021 – November 2021 and Construction January

2022 – August 2022

#### PRE-PROPOSAL CONFERENCE SIGN IN SHEET

Please review the attached sign on sheet; if corrections are required please send them to Anna Lince, Project Administrator at <a href="mailto:anna.lince@hmkco.org">anna.lince@hmkco.org</a>

**End of Addendum 1** 



LINN BENTON LINCOLN EDUCATION SERVICE DISTRICT
ADMINISTRATION BUILDING RENOVATIONS
CONSTRUCTION MANAGER|GENERAL CONTRACTOR
REQUEST FOR PROPOSAL

## ATTACHMENT A SIGNATURE PAGE

SIGNATURE OF FIRM'S DULY AUTHORIZED REPRESENTATIVE FOR THIS PROPOSAL MUST BE SIGNED IN INK BY AN AUTHORIZED REPRESENTATIVE OF THE FIRM; ANY ALTERATIONS OR ERASURES TO THIS PROPOSAL MUST BE INITIALED IN INK BY THE UNDERSIGNED AUTHORIZED REPRESENTATIVE.

The undersigned agrees and certifies that (s)he:

- 1. Has read and understands all Proposal instructions, specifications, and terms and conditions contained herein;
- 2. Is an authorized representative of the Firm, that the information provided in this Proposal is true and accurate, and that providing incorrect or incomplete information may be cause of Proposal rejection or contract termination;
- 3. Is bound by and will comply with the provisions of 279C.838, 279C.840 or 40 U.S.C. 3141 to 3148.
- 4. Is bound by and will comply with all requirements, specifications, contract and terms and conditions contained herein; and
- 5. Will furnish the designated item(s) and/or service(s) in accordance with the contract if awarded to Firm.
- 6. The Firm will provide its Federal Tax Identification number with Proposal submission.

Company Name:
Name (printed) & Title:
Signature:
Date:
Email:
Federal Tax Identification Number:



# LINN BENTON LINCOLN EDUCATION SERVICE DISTRICT ADMINISTRATION BUILDING RENOVATIONS CONSTRUCTION MANAGER|GENERAL CONTRACTOR REQUEST FOR PROPOSAL SIGN IN FEBRUARY 11, 2021

Company:	Gerding Builders		Contact:	Michelle Goodrick	
Address:	PO Box 1082, Corvallis, OR 9	7339			
Email:	michelleg@gerdingbuilders.co	<u>om</u>			
Phone:	(341) 602-6726	Cell:	(541) 753-2012		
Company:	Baldwin General		Contact:	Howard Ryan	
Address:	1224 Santiam RD SE, Albany, OR 97321				
Email:	howard@baldwingeneral.com				
Phone:	(542) 926-2719	Cell:			
Company:	GBC Construction		Contact:	Tim A. Housley	
Address:	2273 Professional Drive, Corvallis OR 97330				
Email:	tim@gbcconstruct.com				
Phone:	(541) 752-0381	Cell:	(541) 570-5835		
Company:	Andy Medcalf Construction		Contact:	Robert McLaughry	
Address:	1485 20th St SE, Salem, OR 9	7301			
Email:	robert@andymedcalfconstruc	tion.cc	<u>om</u>		
Phone:		Cell:	(971) 772-6082		
Company:	Emerick Construction		Contact:	Mark Mask	
Address:	7855 SW Mohawk Street, Tua	alatin,	OR 97062		
Email:	mmask@emerick.com				
Phone:	(503) 777-5531	Cell:	(503) 961-3734		